

11 September 2021

BID BULLETIN SBAC NO. 2021-04


**NOTICE OF POSTPONEMENT AND RESCHEDULING OF PROCUREMENT ACTIVITIES FOR THE PROJECT:
SUPPLY AND INSTALLATION OF AIR CONDITIONING SYSTEM FOR PFDA CENTRAL OFFICE**

Pursuant to the GPPB Resolution No. 09-2020, this bid bulletin is issued for the postponement and rescheduling of procurement activities for the project: **Supply and Installation of Air Conditioning System for PFDA Central Office** due to health and safety concerns involving COVID19. In view of this, the new schedule of the following procurement activities are listed below:

<i>Activities</i>	<i>Original Schedule</i>	<i>New Schedule</i>	<i>Venue</i>
Deadline of Buying of Bid Documents		September 14, 2021 8:00AM	PFDA Central Office
Submission of Bid Documents	September 14, 2021 8:00AM	September 28, 2021 8:00AM	Navotas Fish Port Complex – Conference Room (GAD Building), Navotas City
Bid Opening	September 14, 2021 10:00AM	September 28, 2021 10:00AM	Navotas Fish Port Complex – Conference Room (GAD Building), Navotas City

Should you have any clarification, please feel free to contact the SBAC Secretariat via email at sbac.co@pfda.gov.ph.

For your information and guidance.


EMILIO PAUL M. CANDELARIA
Chairperson, SBAC

